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Annex B 
 
 

Statement of Work: Mother and Child HC xRay Building 
 
Location: 

- Mother and Child Health Center in al-Turbah City, al-Wahada School, ash-Shamayatayn 

District, Taiz Governorate. 

- This will be construction of a building that will hold a x-ray machine at a health facility 

that is operational. Measures must be taken in order to keep patients and staff safe and 

away from construction areas.  

 

Timeline Requirements:  

- Eight weeks from site handover with a one-week grace period built in based on needs  

- Weekly status report  

 

Payment Plan: 

- Project will be paid upon full competition and site handover  

- 10% will be withheld for one year of site handover for warranty period  

 

Site Visit: 

- It is required to make a site visit in order to submit quote  

- Fill out site visit form with submission in Annex H. 

 

Contract and BOQs: 

- No changes shall be made without written approval from the organization  

 

All documents listed in Annex A must be submitted in the bid. 

  

Conditions to be adhered to by the contractor 

The contractor is obliged to provide equipment with good efficiency and the required size in 

specifications and implementation according to the timetable provided by the contractor, it must 

be discussed and adopted by the consultant engineer, taking into account the period approved by 

Samaritan’s Purse, which will be followed up under the program. 

 

The items of inclinations (slopes) required for slaps, flooring and water discharges must be 

implemented and achieved the suitable slope level for the required work and follow the 

instructions of the supervising engineer, the contractor bears the violation of that if not followed. 

- No employment of children under the legal age. 

- Commitment to work during daylight hours. Working at night is strictly prohibited. 

- The contractor must fully comply with the technical and administrative controls for 

contracting and project implementation and deal with the supervising engineer assigned 

by Samaritan’s Purse at every stage of implementation.  
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- The contractor is obliged to provide equipment with good efficiency and the required size 

in specifications and implementation according to the timetable provided by the 

contractor, it must be discussed and adopted by the supervising engineer, taking into 

account the period approved by Samaritan’s Purse, which will be followed up under the 

program. 

- During implementation, the contractor must fully process everything required at the work 

site, where all required work is carried out in the full-specified section. To be received by 

the supervising engineer and not entitled the contractor ordered any invoice statement 

except in the sections received entirely by the supervising engineer. 

- Supplemental conditions and specifications for the implementation of the xRay Building 

Construction 

-  

Safety and environmental mitigation tools 

The contractor must supply and carry out the necessary work on the site to mitigate the 

environmental impact and safety of the patients seeking care at the health facility (take all 

security and safety procedures) represented as the following: 

- Supply of personal safety supplies and tools to prevent from work injuries certified as 

quality by Samaritan’s Purse, it includes (safety quality boots, hats, hand gloves, goggles, 

masks, ear plugs and belts and etc) to be used according to work requirement, with the 

sufficient number for the ordinary and skilled workers at the expense of the contractor, 

which is depending on the amount of employment required for the project, and the 

obligation to use it and when any item is damaged, an alternative is being supplied. 

- Make a warning tape for the entire work site. 

- Storing the materials in a separate way and provide sufficient space for movement, 

maneuvering and lifting all waste during the implementation period out of the work area. 

- Repair any damage that may be caused to health centre or basic services as a result of the 

implementation of the work.      
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