ANNEX 2 SCHEDULES OF SUPPLEMENTARY INFORMATION/ alsaSill cila slaall J glan 2 (salall

FHI360 YEMEN COUNTRY OFFICE

Summarize actual assets and liabilities for the previous two years. Based upon known commitments, summarize projected
assets and liabilities for the next two years.
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Financial Actual: Previous three years Projected: next two years
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1. 2. 3. 4. 5.

1. Total assets
1. . Jsa¥) Jlas)

2. Current assets
2. Aglaiall J pall

3. Total liabilities
3. pyadll g sana

4. Current liabilities

5. Profits before taxes
.5yl Jd # LY

6. Retained profit
6. 5 jainall ~L Y

Specify proposed sources of financing to meet the cash flow demands of the Project, net of current commitments.
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Source of financing Amount
i<l e el
1.
2.

Attach independent audited financial statements for the last three years (for the individual bidder or each partner of a

joint venture). Firms owned by individuals, and partnerships, shall submit their balance sheets certified by a registered

accountant, and supported by copies of tax returns.
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2. Current Contract Commitments / Works in Progress
2350 a8 Jlae Y / A0l diad) el

Name of Tenderer or partner of a joint venture
@ yitall ¢ 5 pdiall bl yall o elnell adie aul

Tenderers and each partner of a joint venture should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.
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Note: Any misleading information by the Contractor will result in non-compliance of his tender.
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Employer Date of Value of work % age Estimated

Name of Contract .

i Award Completed Completion Date
all il Jeall cialia Janll das
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1.
2.
3.
4,
5.
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3. Litigation History /(i se) =l &5l 3

Name of Tenderer or partner of a joint venture

Tenderers, including each of the partners of a joint venture, should provide information on any history of litigation or
arbitration resulting from contracts executed in the last five years or currently under execution. A separate sheet should be
used for each partner of a joint venture.
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Year Name of Client, cause of litigation, and Disputed

- Award FOR or AGAINST
matter in dispute amount

Applicant
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CONTRACTOR'S PROPOSED ORGANISATION

Jstiall g ity (i) Aaliiall

The Tenderer shall show, in a diagrammatical form, in Schedule 3, the structure for his management of the Contract from

the level of Company Director down to Personnel responsible for sections of the Works (e.g. Foreman), indicating the
lines of responsibility. Job designation shall be given with personnel names.
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SCHEDULE 3/l J gaad)

CONTRACTOR'S PROPOSED KEY PERSONNEL AND MOBILISATION CHART
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Designation

-

.
Ol

Names of : (i) Nominee
(ii) Alternate

Al (b) seland

Summary of Qualifications
Experience and Present
Occupation

<O gal) (adla

Expected date
of arrival after
issue of Notice
to Commence

égld\ &l
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Contact details
of key
personnel

Jlai¥ Jaalss
il sally

Ot )l

Headquarters

s SIS

Project Manager

t;)ﬁu\“)ﬁh

Site/Office Engineer(s)
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Other Key Staff

(give designation)
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Site Staff /adsall 3 Cnlalall

Construction Foremen
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Other Key Staff

(give designation)
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SCHEDULE 4 /&I Jgaadi

PROPOSED MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT
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The Tenderer shall enter in this Schedule (adding additional pages as necessary) all major Items of Contractor’s
Equipment which he proposes to bring on to the Site, either owned, leased (rented), or proposed to be purchased and

shall indicate the present location. This table shall be supported by copies of ownership certificates and mobilization
charts.
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Capacity
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SCHEDULE 5 /saldl) Jgaad

WORKS SATISFACTORILY CARRIED OUT BY THE BIDDER IN THE PAST 5 YEARS
Ladalal) Guadd) & giuad) (B pun 30 gad o plaall adkia AES 3 JlasY)

CONTRACT CONTRACT COMMIS- | REASON FOR NOT
SUM [USD] DURATION DATE: SIONED COMMISSIONING
TYPE OF WORK EMPLOYER Mol el Aed | [MONTHS] | FROM-TO | [YES/NO] [IF APPLICABLE]
Jasll ¢ 5i Jaad) cala [ oY1 i) 5aa g all; pad] el 3 | of] Sl axe G
[o#294] MN-on [¥/ [esal

CIvIiL, WATER AND SANITATION WORKS PAGE-8-0F13



ANNEX 2 SCHEDULES OF SUPPLEMENTARY INFORMATION/ alsaSill cila slaall J glan 2 (salall

FHI360 YEMEN COUNTRY OFFICE

Note: please attach copies of your testimonies (certificates of work completion, letters of gratitude or provisional and
final works acceptance forms.
Attach additional sheets as necessary
Ailgil g A pall Jlae ¥ J o il i) o S Bl ¢ Jard) ala] clalgd) il e sl (3 ) o sAIAN

85l s Adla) )5l (30 o8

SCHEDULE 6 /6 Js>
PROPOSED PROGRAMME OF WORKS
7kl Jlae ) all

The Tenderer shall complete and return the separate memorandum in the following page with charts showing details of
his proposed programmes, from the Date of Commencement, in respect to elapsed time in months, weeks and days for
all significant operations (Mobilization, Earthworks, Dismantling of Old Pipe network, Pipe Installations, Civil Works, etc).
The Tenderer shall provide for each major activity the resource allocations with the estimated monthly output. Details
should include but not necessarily be limited to:
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(a) The period required for mobilization after the receipt of the Notice to Commence the Works.

a.0e 1 ey o) (i my ) ¢ 2y lladll 5 il
(b) Periods required for establishing Contractor’s office.

b. Jslial) ii€a oL A sllaall ol il
(c) The portions of the Site required from time to time.

c. DAY g e Ay llaall @8 sall ) 3,
(d) Periods of occupation of Contractor’s site areas.

d. JJ&A\CE)A&LUAJAJQ\)E,
(e) The relationship and timing of each operation to other operations within the Contract.
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Attach additional page/s if required.
Y a0 1) Al i 3l L A,
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SCHEDULE OF INTENDED WORK PROGRAM
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NO.

WORK ITEM
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DURATION

[DAYS]
(ALYY) 2

Month 1

I el

Month 2
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w
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W
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13

14

Note: Use bars to fill chart

1. Attach separate sheet as necessary.
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2. Commencement day shall start within 2 calendar days of contract signing.
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Schedule 7 /7 Jsad
Site Visit Letter/a sall 5 b5 Al

We, the undersigned, representing (the company), have made a

site visit to on this (date) of
(month) 2024.

We declare that we have obtained the necessary site level information including location information, scope of the works,
availability of materials and human power, etc. We confirm that this visit was done at our responsibility, risk and cost and
that we have informed the Client regarding the trip prior to traveling to the site.

Our visit was facilitated by (the government official or community
representative who showed the site to the contractors).

Name and Signature of Visitors

Representing: (Company Name)

Site visit date/s:

Stamp:

Name and Signature of Official or Representative Who Facilitated the Trip:

Official Stamp:
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