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PR22-04-012

Statement of Work: Medical Clinic Expansion Construction

Location:
- Matran Health Facility in Matran Street, Qadas Village, al-Mawasit District, Taiz
- This will be construction at a health facility that is operational. Measures must be taken in
order to keep patients and staff safe and away from construction areas.

Timeline Requirements:
- Two months from site handover with a one-week grace period built in based on needs

Payment Plan:
- Project will be paid upon full competition and site handover
- 10% will be withheld for one year of site handover for warranty period

Site Visit
- Itis required to make a site visit in order to submit quote
- The GPS coordinates of the site are 13.275516. 44.133169
- Dr. Wahib Ghalib Ahmed Shamsan at the health facility will need to stamp and sign
confirmation of site visit

Contract and BOQs
- No changes shall be made without written approval from the organization

All documents listed in Annex A must be submitted in the bid.

The contractor is obliged to provide equipment with good efficiency and the required size in
specifications and implementation according to the timetable provided by the contractor, it must
be discussed and adopted by the consultant engineer, taking into account the period approved by
Samaritan’s Purse, which will be followed up under the program.

The items of inclinations (slopes) required for slaps, flooring and water discharges must be
implemented and achieved the suitable slope level for the required work and follow the
instructions of the supervising engineer, the contractor bears the violation of that if not followed.
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