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Annex B 
PR22-05-001 

Statement of Work: Al Akmour Water Scheme Rehabilitation 
 
Description: 

- The selected contractor will complete all works necessary to rehabilitate the Al-Akmour water project 

per the BOQs and drawings and according to the instructions of the supervising engineer from SPRY. 

The key activities are: 

o Replace the current diesel-powered water pump with a new, solar-powered water pump.  

o Rehabilitate the three water storage tanks that are a part of the Al-Akmour water project. 

o Rehabilitate the entire water pipeline network in the Al-Akmour water project. 

Location: 

- Al-Akmour Al-Dhakel Community, Al-Mawasit District, Taiz Governorate 

 

Timeline Requirements:  

- The contractor will be held to the quoted timeline submitted as part of Annex A. The timeline will begin 

from site handover and the project must be completed within the quoted time. 

- A one-week grace period may be granted based on needs.  

- The contractor is required to submit a weekly progress report to Samaritan’s Purse based on the 

implementation plan provided as part of Annex A. 

 

Payment Plan: 

- Project will be paid in installments upon completion of each BOQ.  

- 10% will be withheld for one year of site handover for warranty period.  

 

Site Visit 

- A site visit is preferred but not required to submit a quote. 

- The GPS coordinates of the site are 13.272795, 44.010357. 

- The community committee will need to stamp and sign confirmation of site visit.  

o Abdulrahman 

 +967 775 245 507 

o Rashad 

 +967 774 057 847 

 

Contract and BOQs 

- No changes to the BOQs shall be made or additional works authorized without written approval from the 

organization. 

- Daily workers for the project should be hired from the local community. 

 

All documents listed in Annex A must be submitted in the bid.  
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