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INTERMEDIATE WORKS CONTRACT
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THIS Work Contract (the “Contract”) entered into as of /

/ by and between

1. The Adventist Development and Relief Agency, Yemen
Office nonprofit humanitarian aid corporation having
its principal office in Yemen, Aden , (“ADRA Yemen”)
and

2)

Having its principal office in:.

Represented by:

Tel.:

Holding National ID Card No.:

Issued from:

Issued Date:

Has Business Registration No.:

Issued from:

Issued Date:

And holding a valid Tax Card No.:

Issued from:

Issued Date:

And his/her e-mail address:

(“Contractor”) is as follows:

&b @ M Jleedl die olp] @3

s W Gl LY

A3 UGy 2y el CaSe (L) BleYly duwsdl UEy (1
dpde 3 o) @ oy @l Ly deomyy e ALl
hal) delaiall wBall e (21eY L] slay @iy ous
9 (Ol

(2

L_g 4iSe &5‘3_’\_9

S 413.w_9

CL_.éSLgﬂ ‘o.é)

(095 duasess Blay Joazug

o0 Byabally

Zé::)b‘.g 8yole

108 (Sl Jaew dol)

10 oolally

Tl obe

103y A pp A8y 4rlg

OR 5).}\.«,4)\3

Tl 8)obe

9SS oyg

LY s BBYI 05 e Jglaall Le/4d] i

Wom e !/ /

1. Duration, Additional Terms;and Defined Terms
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1.1. Duration

Term ofdthe Contract shall be for [ days] or
untilithe delivery of the agreed upon final works prior
to the end of this Contract.

And“shalibe effective unless terminated earlier in
with  the (the
“TerminationyDate”) It shall end on the expiry date

accordance provisions herein
herein with no need for a termination notice.
The Contract value shall not exceed amount of
( ).

Additional Terms are specified in Schedule | hereto
(the “Additional Terms”). The terms in Schedule | are
incorporated in this Contract by this reference. The
following additional defined terms are included in
Schedule I

Payment Terms and Subcontractor Percentage Limit.

Authorized Representative, Owner,

“Contract” means this Works Contract as amended,
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ADRA

modified or supplemented from time to time together
with its Schedules and appendixes (if any). “Scope of
Work” means the Scope of Work attached as Schedule
I. “Work” or “Works” means all the goods and

services described in the Scope of Work. Other terms
may be defined throughout this Contract as specified.
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1.2,

with its

fully execute and

The Work.
Subcontractors

Contractor, together
(if any),

complete the Work in accordance with the terms and

will

conditions set forth in this Contract. The Contractor
will perform and complete the Work strictly in
accordance with this Contract. Contractor warrants
that all Work will be completed in strict adherence to
the approved design and engineering plans, any
relevant  government issued  permits and
authorizations, and any ADRA Yemen approved Bills of
Quantity as applicable per the Scope of Work
collectively the “Specifications”). Each Scope of Work
will list out the documents that will be Jsed asythe
Specifications. No deviation, substitution or change is
permitted without ADRA Yemen’s prior written
consent following the Change' Order “processes

required in this Contract.
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Subcontractors.
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Contractor is only allowed to subcontract components
of the workiifiSchedule Pindicates that 'subcontracting
is allowed. “Subcontractor” means a person or entity
that/has a directfcontract “with Contractor (or with
anotherySubcontractor) to perform a portion of the
Work or to supply materials or equipment for the Work.
“Subcontract”,  means between

an agreement

Contractor anda subcontractor.
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Even when allowed, Contractor must notify in writing
ADRA Yemen’s Authorized Representative in advance
of any subcontractor it intends to hire. ADRA Yemen’s
authorized representative may reject any
subcontractor if ADRA Yemen has reasonable grounds
to believe that the subcontractor is not qualified to
perform the work, is charging more than the market
rate or would violate any of the warranties and

representations in this Contract. In no event will
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ADRA

Contractor be reimbursed or paid by ADRA Yemen for
any amounts paid or owed to subcontractors that
exceeds the Subcontracting Percentage Limit in
Schedule I.
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c. Contractor will be solely responsible, and ADRA Yemen
will not have responsibility, for all aspects of safety
related to the Work. Contractor will take all necessary
precautions for the safety of, and will provide

protection to prevent damage, injury or loss to, persons

or property whether it be their own, ADRA Yemen or

community.
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d. Contracts with Subcontractors will require each
Subcontractor to be bound by the terms of this
Contract to the extent of the Work to be performed by
such Subcontractor and to assume toward Contractor
all the obligations and responsibilities that Contractor,
by this Contract, assumes toward ADRA Yemen.
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3. Risk of Loss to Contractor and Subcontractor
Property.
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Contractor will bear the risk of any/loss, damage, or
destruction of its own property, whether rented‘orewned.
Contractor agrees to hold ADRA Yemen harmless fram,any
such loss or destruction to Contractor or its subcontractor’s
loss or destruction of property.
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4. Insurance
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The Contractor shall be responsible for his own
comprehensive insurance coverage, including equipment
and employees as per'Yemeni laws. Insurance shall cover
any incident,ineliding any claim of any third party. ADRA
Yemen shall'not be held accountable for any damage.
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5. Liens.
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Contractor will promptly pay (and secure the discharge of
any liens asserted by) all persons furnishing labor,
equipment, materials, or other items in connection with the
performance of the Work for which ADRA Yemen has paid
(including, but not limited to, workers and Subcontractors).
Contractor will furnish to ADRA Yemen such releases of
liens and claims and other documents as ADRA Yemen may
request from time to time to evidence such payment (and
discharge). Nothing in this Contract will create any
obligation on the part of ADRA Yemen to pay or to see to
the payment of any moneys due any Subcontractor.
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6. Change Orders.
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ADRA Yemen may unilaterally, for any reason it chooses, or
upon request of the Contractor and agreement from ADRA
Yemen suspend or decrease the scope of Contractor's
performance under this Contract by written notice to
Contractor, or, with Contractor’s agreement, increase the
scope of Contractor’s performance under this Contract
(each, a “Change Order”). Unless mutually agreed, a
Change Order does not apply to change Work timely
completed before the date of the Change Order. If any
change causes an increase or decrease in the cost of, or the
time required for, Contractor's performance, an equitable
adjustment may be made in the Scope of Work or Payment
Terms or both, if such adjustment is set forth in a Change
Order signed by ADRA Yemen Authorized Representative.
If the State of Work uses unit pricing, a Change Order may
not alter the unit prices identified in the Scope of Work.
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7. Inspection Rights and Final Acceptance.
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a. ADRA Yemen and Owner (if applicable) will have
access to the site of the Work and the right to inspect
the Work at all times. If at any time an inspection by
ADRA Yemen or owner determines that Contractor
or its subcontractors are in breach of any provision
in this Contractor including any failure to adhere to
the Specifications, ADRA Yemenwill use its best
efforts to timely report such breach to“contractor.
No inspection by ADRA Yemen'will relieve Contractor
from its obligation to complete the, Work in“strict
adherence with this Contractyand its Specifications
or waive any right of remedy that ADRA Yemen has
against Contractor as a result of thexbreach.
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b. ADRA Yemen will use its best efforts conduct a final
inspection of theswork with Cohtractor.
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8. Invoicing and Payment.
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a. Contractor will submit invoices to ADRA Yemen in
accordance "with~ the invoicing schedule and
invoicing delivery terms set forth in the Payment
Terms in Schedule I. Each invoice will include (i) the
Contract Number; (ii) Contractor’'s name and
address; (iii) a description of the Work performed,
(iv) the information required by the Payment Terms
and Scope of Work to be included in each invoice,
and (v) such other information as ADRA Yemen may
reasonably request. Invoices will only be deemed
received on the date they are delivered to ADRA
Yemen Authorized Representative pursuant to the
Payment Terms. If ADRA Yemen determines that
the Work that is the subject of an invoice has not
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been performed in accordance with the Scope of
Work, ADRA Yemen may dispute the invoice by
sending Contractor notice of the disputed amount
and the reasons for the dispute within 10 working
days after ADRA Yemen receipt of the invoice.
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b. Exceptasotherwise provided in the Payment Terms
and Scope of Work, ADRA Yemen will pay each
invoice (or adjusted invoice if the subject of
dispute) in accordance with the Payment Terms
within 30 days after the later of (i) receipt of the
invoice or (ii) resolution of the items disputed by
ADRA Yemen.
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Contractor representsdand warrants to ADRA Yemen
and covenants with" ADRA Yemen as follow and agrees
that Owner is a third-party beneficiary of these
representations, warranties and covenants:
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all applicable tax laws, shall have'a valid tax card and
pay all taxes and,relevant fees in accordance with this
Contract.
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a. Contractor has full rights and authority to enter into
and perform its obligations under this Contract.
Contractor’s performance will not violate any
Contract or obligation between Contractor and any
third party.
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b. Contractor has the requisite skills to perform the
Work.
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Contractor possesses all governmental and other
certifications and licenses necessary to perform the
Work.
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Contractor will, and will cause each Subcontractor
to, comply with all applicable law, regulations and
rules in the execution and performance of the
Work.
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(i) Contractor has visited the project site where the
Work is to be performed and become familiar with
the local conditions (including existing structures)
under which the Work is to be performed, (ii) the
Payment Terms are reasonable compensation for
the Work, (iii) the time set forth in the Scope of
Work for performing the Work is adequate and
reasonable, (iv) Contractor has satisfied itself as to
the nature, location, character, quality and quantity
of the Work and the labor, materials, equipment,
goods, supplies, work, services, and other items to
be furnished; and (v) contractor understands the
Specifications and will comply with their
requirements (vi) Contractor shall be aware of any
emergency incidents and the consegtiences of
hurdles and barriers effecting the performance of
this Contract and shall not hold M.AADRA Yemen and
any other party accountable fofr such barriers and
hurdles.
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All materials and equipment furnished under this
Contract will be of goed quality and new, the Work
will be performed/in a skilled, high“guality, and
workmanlike manner, the Work will be free from
defeCts not ’inherent in the quality required or
pérmitted, and the Work willfbe performed and
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completed gstrictlyy, in““accordance with the
requirements of this Contract.
Contractor will keep the project site and | @ dawxdl 3blwlly £9 4l adg0 sl Joliall il (&

surrounding areafree from accumulation of waste
materialstor rubbish caused by operations under
this Contract, and will remove such items from the
project site upon completion of the Work.
Contractor shall protect work site and works
accomplished until the final work delivery.
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Contractor has not, and will not, engage in
transactions with, or provide resources or support
to, individuals and organizations associated with
terrorism, including those individuals or entities
that appear on the Specially Designated Nationals
and Blocked Persons List maintained by the donors.
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Contractor will comply with and train its employees
in all applicable laws against bribery, corruption,
inaccurate books and records, inadequate internal
controls and money-laundering, including anti-
corruption and bribery acts. Contractor has not
and will not offer or give any employee, agent, or
representative of ADRA Yemen anything of value to
secure any business from ADRA Yemen or influence
such person to alter the terms, conditions, or
performance of any contract with or purchase
order from ADRA Yemen, including but not limited
to this Contract.
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Contractor does not own, directly or indirectly, any
other company that was competing for award of
this Contract. Contractor did not seek or obtain
confidential information related to the award of
this Contract from any ADRA Yemen employee,
agent or representative. Contractor did'notcollude
or conspire with any other individual or entity toe
limit competition for the award of this Contract, to
set prices being offered or infany otheryway to
interfere with free and open competition.
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Contractor and its subcontractors,are not owned in
whole®or tin, part, directly or lindirectly, by any
immediate ‘or extended family member of any
ADRA Yemen.employee, agent or representative,
or, \if sosowned, Contractor fully disclosed such
relationship and any potential conflict of interest
has been waived, in writing, by ADRA Yemen.
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Contractor-has not engaged in, and will not engage
in, any of the following conduct: (9) trafficking in
persons (as defined in the Protocol to Prevent,
Suppress, and Punish Trafficking in Persons,
especially Women and Children, supplementing the
UN Convention against Transnational Organized
Crime); (ii) procuring a commercial sex act; or (iii)
using forced labor.

8S)Lanell 1 0bsl b patll (30 (5T 3 Jglaedl by (g @) (e
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. Contractor is not the subject or any governmental
or donor investigation and has not been debarred
or suspended by any government, governmental
agency or donor.
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11.

Independent Contractor.
independent contractors.

The parties intend to be
Contractor will be solely
responsible for and have control over the means,
methods, techniques, personnel and procedures for
performing the Work. Neither party will be deemed an
agent or partner of the other party. Contractor shall not
be deemed as an employee of ADRA Yemen.
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12.

Confidentiality. Contractor will maintain, and cause
each of its Subcontractors, employees and others it
involves in performing its obligations under this
Contract to maintain, the confidentiality of: (i) any
information ADRA Yemen provides to Contractor that
ADRA Yemen identifies as confidential; (ii) the terms
and conditions of this Contract; and (iii) nonpublic
information regarding ADRA Yemen policies “and
practices. Upon ADRA Yemen request, Contractor will
return to ADRA Yemen all confidential /information

provided by ADRA Yemen to Contractor
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13.

Indemnification.
Yemen and Owner and each of their officers, directors,

Contractor will indemnify ADRA

employees, representatives_and agents (each, an
“Indemnitee”), and holddhem harmlessfrom, any and
all losses, claims, damages, liabilities;.any government
or donoxginvestigations, fines or penaltiés and related
expenses (including incidental .and consequential
damages and_r€asonable attorneys’ fees, whether
incurrediat'the investigative, trial or appellate level or
otherwise) incurred by any Indemnitee or asserted
against any Indemanitee by any third party (or in the
case of a claim by Owner against ADRA Yemen, a claim
brought by Owner), Subcontractor or Contractor arising
out of, contractor, its employees, contractors or agents
negligent acts or omissions or willful misconduct or
arising out of any failure by Contractor or any
Subcontractor to fully perform its obligations under this
Contract or any breach by Contractor or any
Subcontractor of any of its representations and
warranties under this Contract, provided that such

indemnity will not, as to any Indemnitee, be available

&g lladly tpaddl )l asgas gliedl oy 1 liasgasd!
) @99 logaliany logrndeg logblusy lagualrge (pe
9 Sl ST e (psaill Gominny pgie ST ) Hlially
e pods wladss @l gl el of ol o ldlas
gL 9 Wlsic of Slalye (ST gl dmile Clga o dogSxll
ST 3 (§ Ly U3 (S ol gl g DTy egis
0 1S «6y3T Clad (ST e 28l 1 duyall 5Ll
Ol £UT Lghass @3 slgan ¢ A ganall Bloloeall Lol
oo ST ass Sy clld e ol LBl of lSlxall gl
oo S ead) o W) @5 of pasgail) cpoiusd!
Ol b 351) &b Gy (6T b (3o pgail) pociaall
el Dl s ol o ddllas ady (3lais duadll i
bW e (pdgliall s of (ol g puas ddlae (ST of
il lda e dal ()553.).5 ul.wf)) \)la.sgi djLE.oJl..\.,bjT
wddlaio (o L§i ol WBLal (Blas] doxdls ol cdb A3e ) of
e Cargar Ol dis (§ pl Ui el oboldl ¢y
Alugas oo &Y Jolaall 4 gy 18 UM T of wanl
Of Aoy aall 1de dde jan b cawsw Bllady
Sl of 5109 g ldlas ol Plus & e (agaill
oo Y b i o) Aall ol wlass ¢l ol )

13

Tender No: ADRA-Aden -SYHS-180-2026 Annex H

Page 8 of 17




ADRA

to the extent that such losses, claims, damages,
liabilities or related expenses resulted from the gross
negligence or willful misconduct of such Indemnitee.
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14.

Termination and Remedies. This Contract may be
terminated under the following circumstances:

@ el s Frud jemr BLaitl Juwy ddall Fwd (14
s AU Yl

a. by both Parties on mutual written agreement of the
Parties;

OBl 4oy ©gxSey e Bk (1

b. by either Party for its convenience with written
notice and after the Termination Notice Period
specified in the Additional Terms has expired;

] Az gl Cergon e ST £l 095 3yl o0 ST e (0
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c. by ADRA Yemen immediately upon written notice
in the event ADRA Yemen’s donor(s) terminates or
withdraws funding that ADRA Yemen would use to
pay Contractor under the Additional Terms;

Jlad] A9l CEgar G Sing pad! bl Cilr e (©
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d. by either Party due to the non-terminating Party’s
breach of this Contract and failure to correct such
breach within 15 days prior notice of such breach;
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e. be either Party upon written notice .ifmayforce
majeure event, including any not/ reasonably
foreseeable war, insurrection, change in law or
government action or inactionh, strike, natural
disaster or similar event, prevents the terminating
Party from being able to fulfill'its obligations under
this Contract; or
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f. by ADRA Yemen immediatély upon written notice if
ADRA"Yemen using its sole discretion determines
that Contractor has or will loreach any of its
warranties, covénants or representations in this
Contractyin which case ADRA Yemen may withhold
anyand-all amounts owed to Contractor until such
breach is remedied.
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g. In the @vent”of termination for Contractor’s
convenience, ADRA Yemen will not be obligated to
pay Contractor for any partially completed work. In
the event of termination due to Contractor’s
breach, ADRA Yemen will not be obligated to pay
Contractor for any partially completed work. ADRA
Yemen may secure substitute performance and
Contractor will be responsible for ADRA Yemen
costs in obtaining substitute performance and any
additional costs necessary to ensure full and
satisfactory completion of the Work. In addition,
as time is of the essence and ADRA Yemen losses
and the loss to its beneficiaries would be difficult to
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quantify, if Schedule | allows for ADRA Yemen to
charge liquidated damages, for each calendar day
beyond the completion date in the Scope of Work
that the Works remain uncompleted, ADRA Yemen
may charge liquidated damages in the amount
specified in Schedule

o Al g pbidiiedl 3l W8 (@) Slusdly el
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h. In the event termination is due to ADRA Yemen
breach, by ADRA Yemen for ADRA Yemen
convenience, due to force majeure event, or due to
loss of funding, ADRA Yemen will be obligated to
pay Contractor for its reasonable, pro-rated costs
of work completed and expenses properly incurred
prior to termination. However, ADRA Yemen will
not be responsible for any expenses incurred in
anticipation of termination or suspension.
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i. If ADRA Yemen determines that Contractor has or
will breach any of its warranties, covenants or
representations in this Contract, ADRA Yemen may,
in addition to any other remedies for such breach
available at law or in equity, terminatey this
Contract.
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15.

Dispute Resolution. The Parties agrée to try to settle
any dispute arising under this .contract “byy mutual
consent and in the spirit of good business relationships.
In the event that agreementisinot reached, the dispute
shall be decided solely‘by ADRA),Yemen. Contractor
shall be given an opportunityto timely submit written
evidence'in'support of its position. A decision by ADRA
Yemeh shall be binding and final.

ADRA Yemen_shall have the right to interpret and/or
explain.any provision of this Contract and any annexed
document.
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16.

Access to Books'and Records. ADRA Yemen, its
donors and any of their respective representatives will
have access to any books, documents, papers and
records of Contractor that are directly pertinent to this
the

examinations, excerpts and transcriptions.

Contract for purpose of making audits,
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17.

The
Donor Terms (if any) set forth on Schedule | attached

Additional Donor Terms and Conditions.

hereto are incorporated in this Contract by reference
and are fully binding on Contractor and ADRA Yemen.
In the event of a conflict between the Donor Terms and
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this Contract or

any other document between

Contractor and ADRA Yemen, the Donor Terms will

prevail
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18. Miscellaneous.

: dogiie p8>1.18

a.

This Contract and the rights and obligations of the
parties hereto will be governed by and construed in
accordance with the laws of Yemen (exclusive of
the United Nations Convention on Contracts for the
International Sale of Goods), without regard to the
conflict of laws provisions thereof.
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This Contract will be binding upon and inure to the
benefit of the successors and assigns of the parties;
provided, however, that, except with respect to
Subcontractors (to the extent permitted
hereunder), Contractor will not assign any right or
obligation under this Contract (including the right
to receive monies due) without the prior written
consent of ADRA Yemen, and any assignment
without such consent will be void. ADRA Yemen
may assign its rights under this Contract.
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All notices provided for herein will be indwriting,and
will be delivered by hand or overnight courier
service, email or fax in accordancewith each party’s
contact information set forth on Schedule I.
Notices will be deemed to have been given when
received, provided that notices sent,by email'arfax
will be deemed received when sent (except that, if
not sent during normal business hours for the
recipient, will be deemed received,at the opening
of Musiness on the next business day for the
récipient).
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Time is of the essence of each and every obligation
of Contractor under this Contract.
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If any provision of this Contract is prohibited by or
invalid under applicable law, such provision will be
ineffective only to the extent of such prohibition or
invalidity without invalidating the remainder of
such provision or any remaining provisions of this
Contract.
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Except as otherwise provided above, this Contract
may be amended or modified only by a written
document signed by both parties. This Contract
constitutes the entire contract between the parties
relating to the subject matter hereof and
supersedes any and all previous agreements and
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understandings, oral or written, relating to the
subject matter hereof.
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g. No failure on the part of ADRA Yemen to exercise,
and no delay in exercising, any right, power,
privilege or remedy under this Contract will operate
as a waiver thereof; nor will any single or partial
exercise of any such right, power, privilege or
remedy preclude any other or further exercise
thereof or the exercise of any other right, power,
privilege or remedy. The rights and remedies under
this Contract are cumulative and not exclusive of
any rights, powers, privileges and remedies that
may otherwise be available to ADRA Yemen.
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h. The warranty, representations, dispute resolution,
confidentiality and indemnification provisions of
this Contract will survive the termination,
cancellation of expiration of this Contract.
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i. In the event that the terms of this Works Contract
and any Schedule, appendix or attachment (if any),
the terms in the Works Contract shall prevail unless
conflicting terms specificallysstate the“section of
the Works Contract that they are replacinghand
state an intent to overfide, or amend the Works
Contract and are signed by both parties.
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j- Anyright or claim for the contractor with regards to
this Contract shall end by its expiry date and a
maximum of more than 15 days from the expiry
date or the date of complete delivery, whichever is
earlier, ADRA.Yemen will not accept any claim later
on.
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IN WITNESS WHEREOF, this Works Contract has been duly
executed as of the date first written above.
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ADRA Yemen Representative:

10l ! dalain e

Name: t el
Title: ! Cuaiall
Signature: : a8l
Stamp: tasd|

Financial Review & Authorization: (ADRA)

(oo 131) 1 Jledl yas5alg dazrlyed!

Name: oY
Title: WS
Signature: ‘bl
By: The Contractor :Jolaall e
Name: s el
Title: ! Cuaiall
Signature: ‘bl
Stamp: el
SCHEDULE | (1) Joux!

Additional Terms and Conditions
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1) Payment Terms:
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(a) Pricing: This s a fixed price contract. Contractor will
fully and completely perform the Workand ADRA Yemen
will have no obligation to pay.any,Contracter expenses,
costs, fees, taxes or penalties no matter howiincurred.
ADRA Yemen obligation is‘only to pay Contractor: --------
us Dollars (S

USD). (“Contract Value”).
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(b) Invaicing and Payment Schedule:

Payment will be'according to ADRA payment policy

Payments shallyberissued by ADRA Yemen to the
contractor bankaccount as below details:

Bank Name:

Bank Address:
Account name:
Account Number:
Account Currency:
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2) ADVANCE PAYMENTS:
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ADRA Yemen strongly disfavors any advance
payments. When advance payments are required,
they should be justified by reference to Contractors
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start-up costs. Advance payments should be limited
to no more than 10% of the total contract value, but
may go up to 20% if the upfront costs justify it. In
the event that an advance payment is required, the
Contractor should present a bank guarantee equal to
the advance payment requested by him.
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3) Retention, Hold-Back and Final Invoice and
Payment:

ADRA Yemen will hold back [5%] as retention to ensure
full and final completion of the Work (“Retention”).
Contractor will not invoice ADRA Yemen for this
amount until the Work has been fully completed and
finally accepted by ADRA Yemen. ADRA Yemen will
withhold this final payment for 30 days after final
acceptance and receipt of the final invoice. If during
this period ADRA Yemen becomes aware of a breach of
this Contract by Contractor, ADRA Yemen will not be
obligated to pay the Retention amount until such
breach is corrected and after deducting any damages;
including, if applicable, liquidated damages from the
Retention amount.

Retention amount will be paid to the Contractor as
specified in Invoicing and Payment Schedule; point
number (4).

8)9\a)l adiilg duslgdl dadull o9 eliiel (3
1d.51gd!
Oloall (o £938 (5% ) Gy o 52> el DT ) 3o
G Y Ol el I Hlang") Mol Jaadl plasy
B sy 5 8)92all LA J 895l pudy OF WBlaiell
podls cdelaiall o 3lg dS0 Wby JolS Ko JlasYl
Jguddl iy Logs (30)) 80 450l dndull s ool ol
Lalaiodl STl 25 edidlgal) 893l Dliwly JlacU 31yl
ligh dglaall 4y ald I (61 cassS) jleumdl 856 I
eIk C SR PURERE TR TR oRAERENT
e @iz Oldang Jglaell (il (pe elaill 3 dnlas o
Wasgas o @ 5129 cells (3 Lo lasl 6T o Olasgatl]
Syl faadl (o LS daydy
G 2i=a g2l Jolial) 83zioeall Jlall 0de b @i
(4) 8 el dpiilly 519l o] (sl Jgund!

4) Subcontracting Allowed:
The Contractor is not allowed to subcontracting
for any of the worksfcovered by this Contract
unless a written approval signed and stamped by
ADRA Yemen is provided.

ObWI (pe W3l (4
Jleedl o 51 duasd ol (o WBlaill Jglial zrown Y
dogiseey dadge dulas Aablgar VI Aiall 10n (3 §)Suial
ol b3l o

5) Authorized Representatives and Contact
Information:

o Jeolgdl Slaglang Ogdeiaall Ogliaad!l (5

ADRA Yemen:

: ol 1yl dalaie

a.Change Orders:Only the following ADRA Yemen
employees are authorized to agree to any Change Order
or other amendmentof this Contract:

Bodadl el Lol abgal o damdddl yolg¥l (]
ST ol i ol ST e dadlgall zin obol pgilows
s ddadl s e (53T edbuas

Name: PN
Designation: gl gll
Office: HOVION|
Telephone: 10 gals
Email: : 39 ASIY LAl
b. Invoices; Accept/Reject Work: Only the Ebsal ) g Y idles (yad) / Jgud g pileddl (o

following ADRA Yemen employees are authorized to
receive invoices, accept or reject Work:

619801 ey ¢ geall 0Ll @gilose] &5 9all (yandl 1yl
lgiad) of JlaeHl Jg.3 of

Name:

:‘o.w)’\
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Designation: 1> ol
Office: ROV
Telephone: 109als

Contractor: Contractor’s authorized representative for
all purposes is:

90 2L pezd Jglaall dlgs (1 Jiaadl 1 gLl

Name: ‘el

Designation: s )l

Office: HEVION|

Telephone: 109l
6) Bonds: :bletl (6

The contractor shall provide the following bond to
ADRA Yemen in prior to this contract signing and
beginning work.

Oblosa)] o oG ey inll 1dg3 L3 Joliall e
el ol ] &I

A. Performance Bond:

A performance bond in an amount equal to ten
percent (10%) of the total contract value in a form of
Payable Bank Guarantee with validity of at least
three months from the date of contract signing.

el e Olawz (i
aia)l daxd JlazY (%10 Pl glue plasy Llows (29
Gy B! Usiio A8y Blod i o
aalhasd g3 o)l e gl M Bka)

The contractor shall provide the following bond te;fADRA
Yemen after initial works receiving by ADRA Yemen:

oa! Lol dl Jleed Syl el dny Jslaall e o
1raddl Dol J AW oblasall palad

B. Maintenance (or Warranty) Bond:
A maintenance or warranty bond inan'amount equal
to 10% of the total contract valuéin a form of bank
guarantee which will remain in effect'for a period of
at least six months after finahacceptanee of works
and payment by ADRA Yemen.

lall (AS) Olews (2
S9710 ol geoy LS ol ol Bl Olass
iy 250 Jsie (S e S (3 i) i Jla]
Jodll day JBY1 e el & Buad Jgmiall (o
el ol B e 28l plelly JlesdU Sl

Performance and Maintenance Bonds must reference
this Contraet, and»must allow/ ADRA Yemen to draw
against them'in an appropriate@mount/as determined by
the ADRA Yemen usinglits sole discretion, when any
damages to_ ADRA Yemen'or Owner results from the
Contractor’s services pursuant to this Contract, or
Contractor’s malfeasance,misfeasance, or breach of this
Contract. The pdrpose’of these bonds is to secure the
performance of and the compliance with this Contract by
and between the Contractor and ADRA Yemen; the bond
shall not be transferable.

880 (Bluall Oleusg IVl s Oloud (po M 0550 Ol o
i) Wleall oo 3 (ol D3 olata) oy ddiall s e
el Y lguoyas i olsdl paisy el ol eouss L Lasg
Glods @5 ¢pe 2al 0985 @Iy Ll Y Il (oya5
31 A as sgw 3T A oo 9? Wji Ada]l i g Jyliall
Ollesa)l odd (o oyl (S0 Cus ddall 1y aSlgil
o dalyl oy U1 Al s Juaisy Jimedl Oless ISl
9 Sblaa)l oda J&5 of Bl S920 Vg el hal 9 Jglaall

Lly eyLst

7) Liquidated Damages and Penalties

dsghioll Wilslilg yl Y1 (7

Should the contractor abstain from, or delay in the

execution the contracting works, supplying the

contracted items or performing the contracted servicers

in the times specified in the relevant contract, the Entity

shall take the following actions:

a. Notify the Contractor in writing of the
commencement to accrue liquidated damages and

W55 o SYslaall Jlasl duas 3 535 of e Jglaell qiel 13]
GBI 3 Lgale Jalaall ciladsdl shof ol Lgake Jgliedl CaLuoYI
ilsly Y1 351 QLS e Com ¢ Aball (63 daall (§ Badeall

4 Jul
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apply the penalty clauses provided below as of the
end of the notice period specified in said notification.
Apply the liquidated damages and penalty clauses
provided below.

Terminate the contract, evaluate remaining works
and assign another party to complete uncompleted
works in accordance with the same specifications at
the expense of the Contractor and confiscate the
performance guarantee.

g Bl 3 sl GGS Jglaall S| (
o0 el olisl gl Aslyandl Log ] Gadaiy dc glaie
Sl HUasY § Bauseall Said) 6 Llgs

26T B3ylg)l elyznll oy g de ghaall lyasgatl gackss (o

AT b iy duiaed Joedl quily sl slg)] (o
Je Olaplgall Guaid B8y daiSall e JlasYl JS
Y Oleus 8)oliaong Joliall daas

Liqguidated damages and penalty of delay shall be
calculated as follows:

1.

Should the Contractor fail to execute the contracted

works within the deadlines specified in the timetable

and period specified in the contract, a liquidated

damage of (7.5%) of the value of uncompleted items

for the first month shall apply as follows:

e (1%) of the value of items/works subject to fine
for the first week or parts thereof.

e (1.5%) of the value of items/works subject to fine
for the second week or parts thereof.

e (2%) of the value of items/works subject to fine
for the third week or parts thereof.

® (3%) of the value of items/works subject to fine
for the fourth week or parts thereof

e In case of further delay,a,delay fineof (4%) shall
apply for every month or parts thereof;for every
period separately, provided that total*fines do
not_.exceed, (10%) of sthe total value of the
relevant contract with regard/to constructions
and the delay  périod ‘does not exceed three
monthss

Should the fine exceed the percentage or period

specified in the previous paragraph, specified fines

shall suffice“in addition to confiscation of the

Performance guarantee.

: QU gl e Wl &l g degladall Wlasgaill s

I Lede Jolaalifi s das § Jolaadl Blas] d> § .1
3 Bationoll 5utallh gyl Jgl §85utomal) &L gl
A8 25dhded o (AZ5) duwis (fsnall ) pall (s ¢ Aiall
1P g8l e JoYI yeal) AesSell
gerdalyal) Lapl)) JesHT/ CBluoYl 40d (10(17) @

Al o JgYI £orudl

dolyal) Al JleeY! / GBlusY! dasd e (1.57)

AT ol QI godl e

oS sl da o5l el / GlusYl dad o0 (27) @
Al of Gl gl
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(£4) 255 dalye Badad o ¢ JLAYI AW A>3 @
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1oV Olews 8)0las dl @Lo}’b Bodowall Ql.nb;Jb L?:LSg

8) Termination for Convenience Notice
Period:

(the “Termination Notice Period”).

£9diull p frudll Lol ladYI 570 (8
il

(T lait] 8700 M3 I 5loy )
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9) Donor Terms:

:dsolall dgadl by (9

10) General Conditions for Contract (Annex A)

(T 3oeke) dial) doladl bog_&di (10

SCHEDULE Il

(2) Jgux!

Scope of Work

:plgedl /0N Ol

a. Work and Scope of Work: In accordance with the
terms of the Contract, Contractor agrees to
perform the following work in the Attached SowW

rgas Jalaall pily 1 plgadl /dlesYl Olug JlesVI (i
g obal Jleedl duis e 3l i o815 by &
305l Janl oy (3 (el gl

b. Specifications and Contract Documents: The
Work will be completed in strict adherence to the
specifications, including design specifications,
engineering specifications, safety specifications,
materials  specifications and  quantities,
construction schedules and inspections schedules
etc., in the following contract documents
(“Specifications”)

U3y JeYl jle] cow el 3lgg Wliwolgal!
Olawlgall Al § W Slaslgal) allly JoSI aadl
Al Olaolgeg dusodighlt Silaselgally drssasarl!
Jelazdly bl J9laegf oluaSdlg) algall wilisolgng
Jliial)) A 39 ruons IS Zilnl) Eiio3)

(Elolyolls dasine o]

(<

The term “Work” means all services and goods,
including delivery of all deliverables, describedfin this

el é Lo « chJb Oladsdl 438 c"dl.o.ﬁ}g”" GUﬂ-aé-AJb NUY-)
M@|5ﬁﬂ‘ol&é%¢§@@‘ubﬁd|ww

clause, which is the Scope of work (the “SOW?). - eled) /dkeedl Ol
Performance Period Dl 8,49
Start Date: el )
Completion Date: Dl ue go
Annexes: T ooladyall

Annex A: Scope of Work

Annex B: Bill of Quantities/& Specifications
Annex C: Drawings

Annex D: Time Schedule

JeeYl Casog T (38,0l
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