ANNEX 2 SCHEDULES OF SUPPLEMENTARY INFORMATION/ 4:LuaSill cila glaal) J glaa 2 3alall

FHI 360 YEMEN COUNTRY OFFICE

Section 6 — Schedule of Forms/z3ill J s - 6 audll
ANNEX 1I: LIST OF FORMATS TO BE USED /\g=)adda) g Al E:‘L‘m daid sl galal)

Schedule 1 ;| Information on Eligibility and Qualification Requirements
IV Jsaad) Jualill 5 Ada ¥ clllia e il slae

Schedule 2 :| Contractor's Proposed Organisation

Sl Jsaal) J sl L ity ) dakaiall

Schedule 3 :| Contractor's Proposed Key Personnel

Gl J ) Jsball J e s yiltall gt )l O il sall

Schedule 4 :| Proposed Major Items of Contractor’s Equipment

@) Jsasll J sl ol da jiiall A ) jualiall

Schedule 5 :| Contractor’s Experience in Similar Works/Services for the Last Five Years
oselall Jsanll Lol (uadl) ) giaad) VA Bleall cilarall / Jlee V) 3 Jgliall 5 8
Schedule 6 .| Contractor’s Proposed Schedule

o) Jgaal) Jsiall 7 i) i3l Jsaal

Schedule 7 ;| Site visit letter

e\.ml\ d_,;;l\ Qj}d\ 5L ad

SCHEDULE 1 /Js¥) Jgaall

INFORMATION ON ELIGIBILITY AND QUALIFICATION REQUIREMENTS
Jaalil) cthiia g AlaY) (o Claghaa

1. Financial Capability
1. a5 a8l

|Name of Bidder: /

If necessary, use separate sheets to provide complete banker information. A copy of the audited balance sheets should be
attached.

A2 Ayl (0 R ] g LS B e Sl i Almdi 31 w385l a1 o311

Banker Name of banker

Address of banker

Sl o sie

Telephone Contact name and title

gl ik g el dual 5ill g Jgpasall o
Fax E mail

sl s S 20,
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Summarize actual assets and liabilities for the previous two years. Based upon known commitments, summarize projected
assets and liabilities for the next two years.

bl (paalall dad el el N5 J guadl) add ¢ &5 jaall el V1 e 2l cppaalall Cpaalall dlaill o guadll s  pea¥l saile

Financial Actual: Previous three years Projected: next two years
Information ALl EOEN &l glaad) 3 Ardl) Cslitall Cpnalal) ;2 giall
Ala cila glaa

1. 2. 3. 4, 5.

1. Total assets
1.. Jsa¥) Sea)

2. Current assets
2. Aglaidl Jsa

3. Total liabilities
3. ppadll g gana

4, Current liabilities

4, 35 o seadl)

5. Profits before taxes

5 il pall Jd #L )

6. Retained profit
6. 5 aiaall #L )Y

Specify proposed sources of financing to meet the cash flow demands of the Project, net of current commitments.

Allal) cilal SV aaad ns ¢ g g pikall (gl (3l il Al s Al Jy saill jolias aaa,

Source of financing Amount

Jisll yine e

2.

Attach independent audited financial statements for the last three years (for the individual bidder or each partner of a

joint venture). Firms owned by individuals, and partnerships, shall submit their balance sheets certified by a registered

accountant, and supported by copies of tax returns.

IS 55 3 IO AS glaall S Al e Gany (S idia g5 piia 8 @l 8 JS 6l o il slaal) adiad) ol g GO HAY Alitee A8 dlle iy ()
A gl Sl _EY) (e oy dase ey Jaase e (g A8aan e ganll Ll jpe mi Galizy)

2. Current Contract Commitments / Works in Progress
238510 a8 Jlae Y1/ Ial) Sall el 330

Name of Tenderer or partner of a joint venture
sl g 5yl 3 el 8l o elanll adi aud

Tenderers and each partner of a joint venture should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.

o5 S ¢ Lemia i 1 3 gind) s (L Al gl 51 e i slee o il g g el b el 55 IS5 lelanl) padia o i
e e ged s JalS JS8 W e o ol oSy ¢ JSYI e el g Al 3 goall Ay sl ¢ L goads J 5l Ll lad 23l
Lo JLasY salgd Hlaal o )
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Note: Any misleading information by the Contractor will result in non-compliance of his tender.

el JUELeY! o L.;) Lﬁj}ﬁu d}l&d\ Ja %) (:KA::M ‘):\c):ul..cm uu}l’.n Lﬁi 4daa Dl

Employer Date of Value of work % age Estimated
Name of Contract .
) Award Completed Completion Date
Sall o Janll Cialia Janll dad

BiESel

1.
2.
3.
4,
5.
6.

3. Litigation History /(s ) oaliill 5 )15 3

Name of Tenderer or partner of a joint venture
@ sl g s il A el il ol elasll adie ol

Tenderers, including each of the partners of a joint venture, should provide information on any history of litigation or
arbitration resulting from contracts executed in the last five years or currently under execution. A separate sheet should be
used for each partner of a joint venture.

siall e gl akadll o (Gsleall) alill gl ol ge Cila slan aali ¢ & il 5y B eAS AN (e S @l i Ly lelaall padie o cany
il g 5 piall b el 8 J< Alaii 38 ) 5 aladind cany Ulla 2l a8 i dpalal) Guedd) Ol il 8 323

Year Name of Client, cause of litigation, and Disputed

.. Award FOR or AGAINST
matter in dispute amount

Applicant
£ el Allcuall g ualil) ung Juand pus) | Al kel flaal) | ke 22 sl llal oSall ol
T )

SCHEDULE 2/ Gl Jgaadl
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CONTRACTOR'S PROPOSED ORGANISATION

Jslhall Lga iy Al daliial)

The Tenderer shall show, in a diagrammatical form, in Schedule 3, the structure for his management of the Contract from

the level of Company Director down to Personnel responsible for sections of the Works (e.g. Foreman), indicating the

lines of responsibility. Job designation shall be given with personnel names.

ALl el panal) (il pall 1) AS S yp3a 5 sienn (bl 5510 Ut ¢ 3 Iyl ¢ iy JSE B ¢ ety o sllanl e e Cny
Ol gall ¢Lanly Al Sl Aansi s (f amg Al g sl s s 5 JLEY) o ¢ (Jlaall gtz i) JlaeY)
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SCHEDULE 3/l J gandl

CONTRACTOR'S PROPOSED KEY PERSONNEL AND MOBILISATION CHART

Jadll Jakada g J glial) 0 (e 7 Rall Copmani 1) (il gall J 922

Designation

-

.
‘-"“"a.n ol

Names of : (i) Nominee
(ii) Alternate

o) (B) sland

Summary of Qualifications
Experience and Present
Occupation

<O ‘gall (adla

Expected date
of arrival after
issue of Notice
to Commence

g#‘ &um\
dn J g sl
Jed) sl

Contact details
of key
personnel

St Jaalis
s sally

Cramen !

Headquarters

g 1 S

Project Manager

g odall e

Site/Office Engineer(s)

[ &8 sal (smsiga) (udige
)

Other Key Staff

(give designation)

CROAY Gt N (paila all

Site Staff /ad sl S (plalall

Construction Foremen

91_'\,\3\ Jlee c\.uj)

Other Key Staff

(give designation)
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CROAY Gt ) (il gall
(Gl ellac))
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SCHEDULE 4 /g 1) Jgaadl

PROPOSED MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT
Jstiall cilana ¢pa da jiial) A ) alind)

The Tenderer shall enter in this Schedule (adding additional pages as necessary) all major Items of Contractor’s

Equipment which he proposes to bring on to the Site, either owned, leased (rented), or proposed to be purchased and

shall indicate the present location. This table shall be supported by copies of ownership certificates and mobilization
charts.

S sl Slaral G HIl pealiall juas (35 pall oo ddlia) Cladin A8la) Say) Jsoall 138 8 Jay ol elasl) P e g

138 ae . Of g A @ sall ) i o) gy ol Al A i 5 (5_alin) 3m 50 ) AS slae il o) gus ¢ o gall ) W jlas) iy

A< jal) cillahaiia g ASlal) cilalgedi Gy frs J gandl

Capacity
Description (type, Owned or Aol Present
del mak No. of each Leased Quintal 3 L .
. mode n.la e.) gia S a0 RECEW uintals ;n ocat[on
(‘)\‘)Hb ¢ &*""“) la gl '&);i:u.m aid 2 gihﬂ @34.“
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SCHEDULE 5 /maldd) Jgaal |

WORKS SATISFACTORILY CARRIED OUT BY THE BIDDER IN THE PAST 5 YEARS
Lpalall (uadd) &l giaad) B a0 gad o planl) adia LAAES 3N JlasY)

NO.

CONTRACT CONTRACT COMMIS- REASON FOR NOT
SUM [USD] DURATION DATE: SIONED COMMISSIONING
TYPE OF WORK EMPLOYER J‘IJ-\SL{] Sialf dagd [MONTHS] FROM -TO [YES/ NOJ [IF APPLICABLE]
Jaadl g g Jaadl qalia [eSaY aBal) 5 s ] Sl &5 | of] RSl ade
[ 234 Y- [¥/ [csal

CIviL, WATER AND SANITATION WORKS PAGE- 8 -0F13



ANNEX 2 SCHEDULES OF SUPPLEMENTARY INFORMATION/ 4:LuaSill cila glaal) J glaa 2 3alall

FHI 360 YEMEN COUNTRY OFFICE

Note: please attach copies of your testimonies (certificates of work completion, letters of gratitude or provisional and
final works acceptance forms.
Attach additional sheets as necessary
Ailgil) g A gal) Jlae ¥ J g ) jlaiand ) S8 Jilny ¢ Jard) alal) o) elifalg (ra gl (38 )) o gy clBadka

83 wal) Conea Al G315l (380 o8

SCHEDULE 6 /6 Js3>
PROPOSED PROGRAMME OF WORKS
7 AR Jlas Y gall

The Tenderer shall complete and return the separate memorandum in the following page with charts showing details of
his proposed programmes, from the Date of Commencement, in respect to elapsed time in months, weeks and days for
all significant operations (Mobilization, Earthworks, Dismantling of Old Pipe network, Pipe Installations, Civil Works, etc).
The Tenderer shall provide for each major activity the resource allocations with the estimated monthly output. Details
should include but not necessarily be limited to:

O ¢ TAL M) el gl Jralds e b Al Ailad) o s )l ae AN dssiall 8 Aliasiall 3 SO g la gl g JWaS) Uaally adidll e cany
¢ Aagaill sV ASs @lSa ¢ iadl Jleel ¢ @l jaill) dalgdl clilead) paand AV 5 a1 g 5ed VL altiall < g1 3l Lad ¢ el 5 S
() (g el il pe aai ) Bl UK 3 ) sall Clhanadie 55 elaally aniiall o Cang (& ¢ Asaad) Qe ¢ Canlil) clasS 53
sl Y JBa Jases e Jpnaléil) (e o g

(a) The period required for mobilization after the receipt of the Notice to Commence the Works.

a.dlee Y1 e2y ) 2l 3n & paill o2 iy st 5 il
(b) Periods required for establishing Contractor’s office.

b. Jsbiall i€ LY Ay sthaall ol i),
(c) The portions of the Site required from time to time.

c. DAY 5 g Ay sllaall @ sall o),
(d) Periods of occupation of Contractor’s site areas.

d. djﬁd\g}adb\;ud&.&alﬁ,
(e) The relationship and timing of each operation to other operations within the Contract.

e. al) Gann (s )AY) el dlae JS 55 ABe,

Attach additional page/s if required.
a1 a3 13 Adla) Ciladia (3,0 A4,
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SCHEDULE OF INTENDED WORK PROGRAM

3 guaial) Jand) galil a0 Jgaad)

NO.

WORK ITEM
Sl Jalis

DURATION

[DAYS]
(PLYY) Baal

Month 1
sV el

Month 2

w
1

w
1

w
2

W
a

w
4

10

11

12

13

14

Note: Use bars to fill chart

1. Attach separate sheet as necessary.

I'
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2. Commencement day shall start within 2 calendar days of contract signing.
I ol Al £ 231 i a3l
Byl crun Aliadia 48 ) 5 (3 )L o8 1
call w8 55 (e O s e (s B el ol O g 2
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Schedule 7 /7 Jsx
Site Visit Letter/ad sall 5 L Adlu

We, the undersigned, representing (the company), have made a
site visit to on this (date) of
(month) 2024.

We declare that we have obtained the necessary site level information including location information, scope of the works,
availability of materials and human power, etc. We confirm that this visit was done at our responsibility, risk and cost and
that we have informed the Client regarding the trip prior to traveling to the site.

Our visit was facilitated by (the government official or community
representative who showed the site to the contractors).

Name and Signature of Visitors

Representing: (Company Name)

Site visit date/s:

Stamp:

Name and Signature of Official or Representative Who Facilitated the Trip:

Official Stamp:

Lasy (rabidal) g5 ) o 5e 8l 30 el ¢ (AS,)) O stiaall ¢ sbial ) sa8 sall
2024. (&) (&) 13

O 355 @y ) Leg A i) (s 58l 5 3 sadl 81 555 Jlae W) (3l 5 a8 sall il slae @lld 8 Ly 28 sl (5 siana (e G 33U Cila slaall e Uilias Ll S35
sl A all A8 L5 (e sad Jaend) Ll Ul 5 281K 5 lalaall Qa5 Ui 5 5use o i 55 301 038

(859 e 08 el 53 il s i oa S sl L5 oy o8
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(RS )

AN @ g g anad

e

sl 5,5l vel e / F )l

sl

1303 Jagety a8 (53 Slaal) g J glgenall a8 g g anul

NE D] PEA
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